Honeywell

REQUEST FOR PROPOSAL
No. 38514-01
Addendum No. 2
June 10, 2014

Proposal Due Date: June 26, 2014
Proposal Due Time: 3:00 PM

To all prospective Bidders:

Please note the following responses to questions provided in regards to the above referenced RFP,
as well as additional information provided. Bidders shall acknowledge receipt of Addendum No.
2 in their bid response. This addendum is hereby made a part of the Contract Documents of
which the contract will be based and is issued to modify, clarify, and/or correct the original
Contract Documents.

ITEM 1: Buffalo Color and Riverbend Habitat Site Photos

As Bidders were unable to view the two most-upstream habitat areas during the site visit, a
collection of photos of the areas are provided for informational purposes. Photos exist from
multiple past visits and should not be considered comprehensive and/or representative of present
day conditions due to the age of the photos. A pdf containing images and dates of photo
collection has been uploaded to the FTP site (access instructions follow).

ITEM 2. Bidder Question Responses

The following represent the combined questions provided by the Bidders by the deadline
identified in the RFP and reiterated during the pre-bid meeting. Responses to technical questions
are provided to all Bidders; responses to contractual questions are provided to each Bidder as
necessary.

Question #1: Will Honeywell please consider a one week extension for the bid submittal date?

Response: Honeywell has approved an extension to the bid submittal date. Bids are now
due June 26, 2014 by 3:00 pm.

Question #2: Will Honeywell please consider a one week extension for the question?

Response: Honeywell will accept additional questions through June 13, 2014 by COB.
Responses will be provided in a future addendum.

Question #3: Where does the Native Grasses Seed Mix get installed? Will it be installed in all
areas that are above the emergent zone and within the Restoration zone?
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Response: Native Grasses Seed Mix is included for use as part of erosion and
sedimentation control measures and/or site restoration, if required. Restoration areas will
include the identified SAV or EV plantings only and will not require seed mix outside the
identified SAV and EV areas.

Question #4: Are the SAV plantings to be protected with Herbivory fencing?

Response: No. Herbivory fencing is included for protecting EV plantings only. The
Contractor may elect to provide herbivory fencing for SAV protection should they
determine that it would help them meet the warranty requirements. All costs associated
with any additional fencing (including seasonal removal as dictated in the specifications)
shall be borne by the Contractor.

Question #5: With the warranty as a line item for SAV and EV areas, what is the expected
requirement for the warranty? Will be paid for on a per plant basis?

Response: Warranty requirements are outlined in the technical specification Operation
and Maintenance of Planting Section 32 01 90 3.02(A) and (B). The Contractor shall
warranty each plant for one year from the date of installation against plant loss. The
warranty payment line items are included for replanting in batches of 100 plants and
includes replacement herbivory protection. For the purpose of costing the warranty line
items, the Contractor shall assume 50% replacement is necessary as outlined in the
General Requirements Section 01010 7.13.5 and 7.13.7.

Question #6: Can you please provide a specification and a diagram of a typical herbivory
protection.

Response: The Bidder is directed to technical specification Planting Preparation Section
3291 00 1.04(A)(1) which outlines the requirements of the Planting Plan. The Bidder
shall include description of herbivory protection in their Planting Plan as part of the
submittal process, as well as a description in the proposal work plan. A conceptual detail
of an acceptable protection system is included as Figure 1 to this Addendum and should
be considered for information purposes only.

Question #7: Is this a prevailing wage rate project. Is so please provide the rates.

Response: Honeywell encourages labor harmony for all projects. Bidders shall consider
requirements for union/non-union worker environments in the project area in the
development of their proposal.

Question #8: What are the desired size and material of pots?

Response: The Bidder is directed to technical specification Planting Preparation Section
32 91 00 1.04(A)(1)which outlines the requirements of the Planting Plan. The Bidder
shall include description of the planned size and material of Contractor proposed pots in
their Planting Plan as part of the submittal process, as well as a description in the
Bidder’s proposal work plan.

Question #9: If invasive species are present, how will we be paid for their removal?

Response: Bidders shall incorporate invasive species removal into costs for Bid Item 6.2
Planting Substrate.
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Question #10: What time of year will inspections for warranty take place?

Response: Warranty inspections are anticipated to be completed in September prior to
the first hard frost. This schedule will allow the plants to expand for the majority of the
growing season as well as provide sufficient procurement time for any necessary
replanting the following season.

Question #11: Please provide a detail acceptable for anchoring EV and SAV plants.

Response: The Bidder is directed to technical specification Planting Preparation Section
3291 00 1.04(A)(1) which outlines the requirements of the Planting Plan. The Bidder
shall include description and detail of the proposed Contractor planting methods,
including means and methods of anchoring, in their Planting Plan as part of the submittal
process, as well as a description in the Bidder’s proposal work plan.

Question #12: Please provide the design volumes and or quantities for the following bid items:

TABLE I-1 - BASE WORK
6.1 Katherine Street Peninsula Habitat Subgrade
6.3 Gravel Spawning Area Gravel
6.4 Riprap Rock Vanes
7.1 ADM/Pillsbury Armored Cap
7.2 City Ship Canal Cap: In-water Fill
13.1 Anchored Rootwad Log Installation
13.2 Porcupine Crib Installation
13.4 Emergent Vegetation Installation
13.6 Submerged Aquatic Vegetation Installation

TABLE I-1A - Option 1 Work - Riverbend
6.4 Riprap Rock Vanes
13.1 Anchored Rootwad Log Installation
13.4 Emergent Vegetation Installation
13.6 Submerged Aquatic Vegetation Installation

TABLE I-1B - Option 2 Work - Buffalo Color Peninsula
6.4 Riprap Rock Vanes
13.1 Anchored Rootwad Log Installation
13.4 Emergent Vegetation Installation
13.6 Submerged Aquatic Vegetation Installation

TABLE I-1C - Option 3 Work - Ohio Street Shoreline
13.4 Emergent Vegetation Installation
13.8 Herbivory Protection

Response: The Bidder is directed to the AutoCAD files provided as part of Addendum
No. 1 for development of their own quantity and/or volume take offs. The following are
provided as base neatline quantities and do not incorporate assumptions regarding
overplacement, material loss or consolidation, or replacement and should be considered
for information purposes only. Bidders shall develop their own quantity take offs for the
purposes of their cost estimation for these line items.

TABLE I-1 - BASE WORK
6.1 Katherine Street Peninsula Habitat Subgrade
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e 14,770 (CY)
6.3 Gravel Spawning Area Gravel
e 7,000 (SF minimum required)
6.4 Riprap Rock Vanes
e 3(EA)
e 259 (LF)
7.1 ADM/Pillsbury Armored Cap
e 29,500 (SF)
e 3,720 (CY)
7.2 City Ship Canal Cap: In-water Fill
e 75,180 (CY) — base fill only, additional fill for gravel spawning beds
dependent upon contractor selected installation locations
13.1 Anchored Rootwad Log Installation
e 28 (EA) - Rootwad logs
e 9 (EA)- Log poles
13.2 Porcupine Crib Installation
o 12 (EA)
13.4 Emergent Vegetation Installation
e 44,170 (SF)
13.6 Submerged Aquatic Vegetation Installation
e 151,930 (SF)

TABLE I-1A - Option 1 Work - Riverbend

6.4 Riprap Rock Vanes
e 3(EA)
o 176 (LF)

13.1 Anchored Rootwad Log Installation
e 20(EA)

13.4 Emergent Vegetation Installation
e 38,490 (SF)

13.6 Submerged Aquatic Vegetation Installation
e 20,740 (SF)

TABLE I-1B - Option 2 Work - Buffalo Color Peninsula
6.4 Riprap Rock Vanes
o 12 (EA)
e 589 (LF)
13.1 Anchored Rootwad Log Installation
o 5(EA)
13.4 Emergent Vegetation Installation
e 51110 (SF)
13.6 Submerged Aquatic Vegetation Installation
e 18,290 (SF)

TABLE I-1C - Option 3 Work - Ohio Street Shoreline
13.4 Emergent Vegetation Installation
e 2,120 (SF)
13.8 Herbivory Protection
e 2,120 (SF)
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Question #13: Will the contractor be paid for stored materials? If so, what are the terms?

Response: Honeywell does not pay for stored material unless invoiced as used or
installed materials. Should substantial amounts be encountered, Milestone Payments can
be set to assist pay for these items.

Question #14: Please provide the contact information for the owners of the staging areas shown
on Drawing G-02.

Response: The following contact information is provided for use by the Bidders.
Additional outreach for some properties may be necessary by the Bidders. Note that
Bidders may propose other properties based on their own investigations into staging
areas/access agreements in the project area:

Riverbend — John Ciminelli, 2421 Main Street, 716-855-1200

NFTA — Ruth Keating, 181 Ellicott Street, 716-855-7398

Burnett Trucking — 145 Ganson Street, 716-856-8300

Buffalo Creek — Man O’Trees, Inc. 201 Ganson Street, 716-842-1383

Sand Corporation — Chuck Canestraight, Sand Products Corp. 313-820-4183

Question #15: Can foreign materials be used on the project if they meet the project specification
and offer the Owner a cost benefit?

Response: Foreign materials, including concrete, rubble, or other debris, will not be
accepted for use as backfill material or habitat elements. Materials utilized in the habitat
areas must meet the requirements outlined in the plans and specifications. Bidders may
provide alternate proposals for cap armoring should they meet the same level of
protectiveness as the design armor stone.

Question #16: We were unable to find copies of the permits which were referenced several times.
Please provide a copy of the Department of the Army permit and 401 Water Quality Certificate.

Response: Copies of the requested permits on file for project have been uploaded to the
FTP site. Note that as discussed during the pre-bid meeting, the Department of the Army
permit and 401 Water Quality Certificate are in the process of being modified for the
change in scope of the capping and habitat construction.

Question #17: We would like Table I-1, the billing schedule, and Attachment I-3 as Microsoft
Excel files.

Response: Copies of these tables in Microsoft Excel format have been uploaded to the
FTP site.

Question #18: Please provide bridge heights and span information for all bridges located in the
proposed work area as well as any requirements for operational notification to open a crossing or
delays associated with the bridge opening process.

Response: The following bridges are located within the navigable waters of the Buffalo
River within the extents of the project site, in order from downstream to upstream.
Clearances are as reported on NOAA chart 14833. Contractors shall verify available
clearances and dimensions for their operational purposes:
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o Skyway Bridge — station 511+00 in the Buffalo River, station 807+00 in the City
Ship Canal - operated by NYSDOT
o0 Static bridge
o0 Horizontal clearance 215 ft, vertical clearance 100 ft (Buffalo River)
0 Horizontal clearance 193 ft, vertical clearance 100 ft (City Chip Canal)

¢ Michigan Ave Bridge — station 529+00 — operated by the City of Buffalo
o Lift bridge
0 Horizontal clearance 183 ft, vertical clearance 17 ft down, 100 ft up

e Ohio Street Bridge — station 570+00 — operated by the City of Buffalo
o Lift bridge
0 Horizontal clearance 250 ft, vertical clearance 17 ft down, 105 ft up

e Western CSX Bridge — station 675+00 — operated by CSX
0 Bascule bridge
o Horizontal clearance 100 ft, vertical clearance 18 ft down

e Norfolk Southern Bridge — station 695+00
o0 Bascule bridge
0 inactive, bascule bridge permanently raised

e Eastern CSX Bridge — station 695+00 — operated by CSX
0 Bascule bridge
o Horizontal clearance 97 ft, vertical clearance 12 ft down

e South Park Ave Bridge — station 738+00 — operated by the City of Buffalo
o Lift bridge
0 Horizontal clearance 200 ft, vertical clearance 19 ft down, 95 ft up,

City of Buffalo lift bridges operate 24 hours per day, 7 days per week. Bridge operators
can be reached at VHF channel 16/13, and each station has a phone line for direct
communication. The City contact for coordination efforts is Donald Poleto (work: 716-
851-5359, cell: 716-866-4323).

CSX bridges operate 24 hours per day, 7 days per week. Bridge operators can be reached
at VHF channel 16/13. Initial coordination is required, initial contact with Phil Orgram
of CSX (440-813-5073) for project coordination. Frontier is the actual operator of the
bridge locally, contact is Dave Bile at 716-548-1221 — note that CSX has ultimate control
of lift processing.

The current dredging operations provide a rough daily schedule and approximately 30
minutes notice prior to arrival at each bridge.
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FTP Site Access Instructions:

e To access the FTP site automatically using Windows Explorer please follow the steps
below.

From Windows XP desktop select Start -> Run or for Windows 7 select Start ->
and click in the search box.

Copy/Paste the following line into the “Open” box for XP or the “Search” box
for Windows 7 and hit “enter”

%systemroot%/explorer ftp://38514-01%40110287:habitat-7 @ftp.anchorgea.com

You should now be logged into the site using Windows Explorer. You can use
copy/paste to move files from the site.

e To access the FTP site manually using a FTP browser or Windows Explorer please use
the info below.

Site URL: ftp://ftp.anchorgea.com
Username: 38514-01@110287
Password: habitat-7

e To access the FTP site via web browser please follow the steps below.

Click on the following link https://ftp.anchorgea.com/ag

Input the username and password that are listed in the above section.
Use the tools available directly to the site to download or upload.

o If you have any difficulties accessing the FTP site or downloading the information, please
contact Mark Reemts, Anchor QEA Engineering PLLC, at 410-715-0824 or email
address: mreemts@anchorgea.com
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